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 1/8" = 1'-0"307S101

A LEVEL 1 FOUNDATION PLAN

KEY NOTES:

1. EXISTING FOOTING TO BE UNDERPINNED.

UNDERPINNING NOTES:

1. MAXIMUM LENGTH OF EXISTING FOOTING TO BE UNDERPINNED AT ONE TIME SHALL BE

NO GREATER THAN 8'-0".

2. UNDERPIN EACH SIDE OF EXISTING COLUMN FOOTINGS FIRST, THEN UNDERPIN

INTERMEDIATE SECTIONS AND COLUMN FOOTINGS.
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1 SECTION
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FIRST FLOOR PLAN - FIRE
SUPPRESSION

307FX101
DPBCSS

14006.00

552-15-502

Dayton, Ohio

307

GENERAL NOTES
A REFER TO SHEET FX001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

PLAN NOTES
1 EXISTING TO REMAIN.

2 REVISE EXISTING WET PIPE FIRE SUPPRESSION SPRINKLER SYSTEM IN
AREA INDICATED TO CONFORM TO NEW LAYOUT.

3 TEMPORARY CONSTRUCTION PARTITION.  REFER TO ARCHITECTURAL
DRAWINGS FOR ADDITIONAL INFORMATION.

4 CEILING MAY BE REMOVED, MODIFIED AND RE-INSTALLED AS REQUIRED
TO INSTALL TEMPORARY AND PERMANENT PARTITIONS.  REVISE EXISTING
WET-PIPE SPRINKLER SYSTEM IN AREA INDICATED TO ACCOMMODATE
NEW OR MODIFIED CEILING.

N Scale:

PROJECT

 1/8" = 1'-0"

BUILDNG 307 FIRST FLOOR PLAN - FIRE SUPPRESSION
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SECOND FLOOR  PLAN - FIRE
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307

N Scale:

PROJECT

 1/8" = 1'-0"

BUILDING 307 SECOND FLOOR PLAN - FIRE
SUPPRESSION

GENERAL NOTES
A REFER TO SHEET FX001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

PLAN NOTES
1 EXISTING TO REMAIN.

2 REVISE EXISTING WET PIPE FIRE SUPPRESSION SPRINKLER SYSTEM IN
AREA INDICATED TO CONFORM TO NEW LAYOUT.

3 REFER SHEET 315FX102 FOR WORK IN THIS AREA.

4 TEMPORARY CONSTRUCTION PARTITION.  REFER TO ARCHITECTURAL
DRAWINGS FOR ADDITIONAL INFORMATION.

5 CEILING MAY BE REMOVED, MODIFIED AND RE-INSTALLED AS REQUIRED
TO INSTALL TEMPORARY AND PERMANENT PARTITIONS.  REVISE EXISTING
WET-PIPE SPRINKLER SYSTEM IN AREA INDICATED TO ACCOMMODATE
NEW OR MODIFIED CEILING.

330

310

307

340

341

315

321

322

KEY PLAN
Scale:  N.T.S.

DEMO

2nd FLOOR

Revisions Date

5 Bid Set Drawings 01.15.2016

4 100% Construction Documents 11.04.2015

3 95% Owner Review 08.14.2015

2 65% Design Development 04.28.2015

1 35% Schematic Design 03.05.2015



T

T

1

2

- 4"

7

12"- 1 -1"

3 4

7

7

S
A

N

1 - 4"

7

5

S
T

M

1 - 8"

6

7

D
C

W

D
H

W
R

D
H

W

BLDG.
307

BLDG. 340

10

8

8

8

8
10

9

88

BLDG. 310

BLDG. 310

Staff
1G-124

Corridor
C-35

ED Suite
1G-127

Consultation
1G-132

Corridor
C1-7

Storage

Elevator Lobby

11 11

11

O
2

N
N2O

11

N
N

2O

MA MA

BUILDING  310
MECHANICAL ROOM

BUILDING  307
SECOND FLOOR

12 12

Drawing Title

Approved: Project Director

Location

Building Number

Project Title

Checked DrawnDate

Project No.

Drawing Number

Dwg.          of

on
e-

ei
gh

th
 in

ch
 =

 o
ne

 fo
ot

on
e-

qu
ar

te
r i

nc
h 

= 
on

e 
fo

ot
th

re
e-

ei
gh

th
s 

in
ch

 =
 o

ne
 fo

ot
on

e-
ha

lf 
in

ch
 =

 o
ne

 fo
ot

th
re

e-
qu

ar
te

rs
 in

ch
 =

 o
ne

 fo
ot

on
e 

in
ch

 =
 o

ne
 fo

ot
on

e 
an

d 
on

e-
ha

lf 
in

ch
es

 =
 o

ne
 fo

ot
th

re
e 

in
ch

es
 =

 o
ne

 fo
ot

0
4

8
1
6

0
0

0
0

0
0

0
4

4
4

8
6

6
6

6
1

2
2

F
E

D
C

B
A

1 2 3 4 5 6 7 8 9

1 2 3 4 5 6 7 8 9

F
E

D
C

B
A

VA Project No.

FULLY SPRINKLERED

ARCHITECT/ENGINEERS:CONSULTANTS:

Office of
Construction
and Facilities
Management

JPA Project No.

Heapy Project No.: 2014-04034                     Firm License No.: 01528

A R C H I T E C T SJ O H N  P O E

3131 NEWMARK DRIVE,
SUITE 200
MIAMISBURG, OHIO 45342

937 461 3290 PHONE
jpa@johnpoe.com

5
/1

3
/2

0
1

6
 1

2
:0

8
:2

3
 P

M

RELOCATE PROSTHETICS
AND PODIATRY CLINICS

05.16.2016

FIRST & SECOND FLOOR PLAN -
REMOVALS

307PD101
DPBCSS

14006.00

552-15-502

Dayton, Ohio

307

GENERAL NOTES

PLAN NOTES
1 EXISTING TO REMAIN.

2 CAP EXISTING DCW SERVICE (SIZE AS INDICATED) ABOVE FIRST FLOOR CEILING
INSIDE BUILDING 310.

3 CAP EXISTING DHW SERVICE (SIZE AS INDICATED) ABOVE FIRST FLOOR CEILING
INSIDE BUILDING 340.

4 CAP EXISTING DHWR SERVICE (SIZE AS INDICATED) ABOVE FIRST FLOOR CEILING
INSIDE BUILDING 340. PROVIDE BYPASS BETWEEN DHW & DHWR WITH FLOW
CONTROLLER SET AT 15 GPM.

5 CAP EXISTING SANITARY MAIN (SIZE AS INDICATED) LOCATED IN GRADE BELOW
EXISTING B307 FLOOR SLAB AT WALL BETWEEN BUILDING 340 & 307.

6 CAP EXISTING STORM MAIN (SIZE AS INDICATED) LOCATED IN GRADE BELOW
EXISTING B310 FLOOR SLAB AT WALL BETWEEN BUILDING 307 & 310.

7 REMOVAL OF EXISTING PLUMBING SYSTEMS LOCATED IN BUILDING 307 BY GENERAL
CONTRACT.

8 TEMPORARY CONSTRUCTION PARTITION.  REFER TO ARCHITECTURAL
PLANS FOR ADDITIONAL INFORMATION.

9 REMOVE EXISTING ACRYLIC SHOWER UNIT, SHOWER VALVE AND HEAD
TO FACILITATE TEMPORARY CONSTRUCTION PARTITION.  CAP SUPPLY, DRAIN,
AND VENT CONNECTIONS TO ACCOMMODATE REPLACEMENT OF SHOWER IN
SAME LOCATION.  UPON COMPLETION OF BUILDING 307 DEMOLITION WORK
AND REMOVAL OF TEMPORARY CONSTRUCTION PARTITION, PROVIDE NEW
P701 FIXTURE AND MODIFY EXISTING SUPPLY, DRAIN AND VENT CONNECTIONS
AS REQUIRED TO COMPLETE INSTALLATION.

10 EXISTING WALL-HUNG WATER CLOSET AND LAVATORY SHALL REMAIN OPERABLE
THROUGHOUT DEMO AND NEW CONSTRUCTION PHASES.

11 PROVIDE PARALLEL PIPING SYSTEMS SUPPORTED FROM STRUCTURE FOR THE
1" O2, 0.75" N AND 0.75" NO2 PIPING THAT ARE CURRENTLY SUPPORTED FROM
B307/B310 WALL.  SWITCH PIPING SYSTEMS OVER TO NEW PARALLEL SYSTEMS
AND REMOVE EXISTING O2, N AND NO2 PIPING SUPPORTED FROM B307/B310 WALL
UPON COMPLETION, TESTING, AND CERTIFICATION OF NEW PARALLEL PIPING
SYSTEMS.

N Scale:

PROJECT

 1/8" = 1'-0"

BUILDING 307 FIRST FLOOR PLAN - REMOVALS

A REFER TO SHEET P001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.
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N Scale:

PROJECT

 1/8" = 1'-0"

BUILDING 307 SECOND FLOOR PLAN - REMOVALS

12 PROVIDE PARALLEL PIPING SYSTEM SUPPORTED FROM STRUCTURE FOR THE
1.25" MA PIPING THAT IS CURRENTLY SUPPORTED FROM B307/B310 - SECOND
FLOOR MECHANICAL ROOM WALL.  SWITCH MA PIPING SYSTEM OVER TO NEW
PARALLEL SYSTEM AND REMOVE EXISTING 1.25" MA PIPING SUPPORTED FROM
B307/B310 - SECOND FLOOR MECHANICAL ROOM WALL UPON COMPLETION,
TESTING, AND CERTIFICATION OF NEW PARALLEL PIPING SYSTEM.
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Dayton, Ohio
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GENERAL NOTES

A. COORDINATE PHASING VERY CLOSELY WITH COR.  STEAM MAY ONLY BE TAKEN OUT OF
SERVICE BETWEEN JUNE 1 AND SEPTEMBER 30.

B. B307 IS BEING DEMOLISHED ALONG WITH ALL HVAC EQUIPMENT WITHIN.  ALL UTILITIES
ROUTED THRU OR SERVING B307 SHALL BE CAPPED JUST OUTSIDE THE BUILDING OR  RE-
ROUTED.

C. REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.  REFER
TO SHEETS M501-M503 FOR DETAILS AND CONTROLS.  REFER TO SHEET M601 FOR
SCHEDULES.

D. REFER TO SHEET 340MH101 FOR NEW WORK IN THIS AREA THAT IS REQUIRED PRIOR TO
ANY REMOVALS.

PLAN NOTES

1. EXISTING PIPING TO REMAIN.
2. REMOVE PIPING TO THIS POINT AND CAP.
3. REMOVE EXISTING PIPING AND ASSOCIATED VALVES, HANGERS, ETC.
4. PIPING TO BE DEMOLISHED WITH BUILDING.
5. EXISTING AIR HANDLING UNIT TO BE DEMOLISHED WITH BUILDING.
6. PIPING EXTENDS DOWN THRU CHASE BELOW GRADE.
7. EXISTING DUCTWORK TO REMAIN.
8. REMOVE EXISTING DUCTWORK AND ASSOCIATED HANGERS, DAMPERS, ETC.
9. REMOVE DUCTWORK TO THIS POINT.  REMAINING DUCTWORK TO BE DEMOLISHED WITH

BUILDING.
10. B307 IS BEING DEMOLISHED BY DIVISION 1 ALONG WITH ALL HVAC EQUIPMENT AND

UTILITIES WITHIN.
11. REMOVE PIPING TO THIS POINT.  REMAINING PIPING TO BE DEMOLISHED WITH BUILDING.
12. EXISTING BELOW GRADE PIPING TO REMAIN.
13. PROVIDE VALVES AS REQUIRED TO ACCOMMODATE PHASING.
14. PIPING TO BE PROVIDED UNDER THIS PROJECT PRIOR TO REMOVALS ON THIS SHEET.

REFER TO SHEET 340MH101.
15. EXISTING PROSTHETIC EQUIPMENT AND DUST COLLECTOR BEING RELOCATED TO

SECOND FLOOR OF B330. REFER TO SHEET 330MH101 FOR NEW LOCATION. NEW
DUCTWORK, HOODS, DAMPERS ETC. SHALL MIMIC EXISTING.

16. REMOVE EXISTING AIR DEVICE AND ASSOCIATED DUCTWORK.  REMOVE DUCTWORK TO
MAIN AND CAP.

17. REMOVE EXISTING AIR DEVICE AND ASSOCIATED DUCTWORK AS REQUIRED TO
ACCOMMODATE TEMPORARY WALL .  CLEAN, STORE AND REPLACE WHEN TEMPORARY
WALL IS REMOVED.

18. ITEM 31 IS NOT CURRENTLY CONNECTED TO THE DUST COLLECTION SYSTEM BUT SHALL
BE IN NEW WORK.

19. THE EQUIPMENT THIS DUCT SERVED WILL HAVE ITS OWN DUST COLLECTOR (OWNER
PROVIDED) IN NEW WORK.  INFORMATION ONLY - NO WORK REQUIRED.

20. REMOVE EXISTING AIR DEVICE. PROVIDE NEW AIR DEVICE IN NEW CEILING.
EXTEND/MODIFY DUCTWORK AS REQUIRED.
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PROJECT
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BLDG 307 SECOND FLOOR PLAN - REMOVALS

GENERAL NOTES

A. COORDINATE PHASING VERY CLOSELY WITH COR.  STEAM MAY ONLY BE TAKEN OUT OF
SERVICE BETWEEN JUNE 1 AND SEPTEMBER 30.

B. REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.  REFER
TO SHEETS M501-M503 FOR DETAILS AND CONTROLS.  REFER TO SHEET M601 FOR
SCHEDULES.

PLAN NOTES

1. B307 IS BEING DEMOLISHED BY DIVISION 1 ALONG WITH ALL HVAC EQUIPMENT AND
UTILITES WITHIN.

2. REMOVE EXISTING LOUVERED PENTHOUSE AND ASSOCIATED DUCTWORK, ETC.
EXISTING CURB TO REMAIN.  CAP IN NEW WORK.  REFER TO SHEET 340MH101.

3. EXISTING PIPING TO REMAIN.
4. REMOVE PIPE BACK TO THIS POINT FOR RECONNECTION IN NEW WORK.
5. PROVIDE UNION AT POINT OF NEW CONNECTION.
6. EXISTING TO REMAIN.
7. REMOVE EXISTING MEDIUM PRESSURE CONDENSATE RETURN PIPING TO

ACCOMMODATE INSTALLATION OF NEW WALL.  SEE NEW WORK PLAN ON THIS SHEET
FOR NEW LOCATION.

8. PROVIDE MEDIUM PRESSURE CONDENSATE RETURN PIPING.  INSTALL PIPING TO ALLOW
GRAVITY FLOW.  DO NOT LIFT.

9. REMOVE EXISTING AIR DEVICE AND ASSOCIATED DUCTWORK, ETC.
10. REMOVE DUCTWORK BACK TO THIS POINT AND CAP.
11. REMOVE EXISTING AIR DEVICE AND ASSOCIATED DUCTWORK. REMOVE DUCTWORK TO

MAIN AND CAP.
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BLDG 307 ROOF PLAN - REMOVALS

GENERAL NOTES

A. REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.  REFER
TO SHEETS M501-M503 FOR DETAILS AND CONTROLS.  REFER TO SHEET M601 FOR
SCHEDULES.

PLAN NOTES

1. EXISTING EXHAUST FANS TO BE DEMOLISHED WITH BUILDING.
2. RECLAIM REFRIGERANT FROM EXISTING CONDENSING UNIT.  UNIT TO BE DEMOLISHED

WITH BUILDING.
3. EXISTING AIR HANDLING UNIT TO BE DEMOLISHED WITH BUILDING.
4. B307 IS BEING DEMOLISHED BY DIVISION 1 ALONG WITH ALL HVAC EQUIPMENT AND

UTILITES WITHIN.
5. REFER TO SHEET 310MH101 FOR WORK IN THIS AREA.
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GENERAL NOTES

A. REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.
B. FIELD VERIFY ALL LOUVER SIZES PRIOR TO ORDERING.

PLAN NOTES

1. REPLACE EXISTING PREFILTERS [(12) 24x24x2] EVERY MONDAY, WEDNESDAY AND
FRIDAY DURING DEMOLITION OF B307.  COORDINATE DURATION OF BUILDING
DEMOLITION WITH DIVISION 1.

2. REPLACE EXISTING PREFILTERS [(2) 24x24x2] EVERY MONDAY, WEDNESDAY AND
FRIDAY DURING DEMOLITION OF B307.  COORDINATE DURATION OF BUILDING
DEMOLITION WITH DIVISION 1.

3. VACUUM CLEAN AND MOP LOUVER, OUTSIDE AIR PLENUM/DUCTWORK, AND INSIDE OF
AHU UP TO AND INCLUDING FILTER SECTION UPON COMPLETION OF B307
DEMOLITION.

4. AIR SIDE ECONOMIZER SHALL BE LOCKED OUT DURING B307 DEMOLITION.
5. REPLACE EXISTING PREFILTERS [(12) 24x24x2] AND FINAL FILTERS [(12) 24x24x12]

UPON COMPLETION OF B307 DEMOLITION.
6. REPLACE EXISTING PREFILTERS [(2) 24x24x2] AND FINAL FILTERS [(2) 24x24x12] UPON

COMPLETION OF B307 DEMOLITION.

Revisions Date

5 Bid Set Drawings 01.15.2016

4 100% Construction Documents 11.04.2015

3 95% Owner Review 08.14.2015

2 65% Design Development 04.28.2015

1 35% Schematic Design 03.05.2015
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GENERAL NOTES

A. REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.
B. FIELD VERIFY ALL FILTER SIZES PRIOR TO ORDERING.

PLAN NOTES

1. REPLACE EXISTING PREFILTERS [(4) 24x24x4, (1) 24x12x4] EVERY MONDAY, WEDNESDAY
AND FRIDAY DURING DEMOLITION OF B307.  COORDINATE DURATION OF BUILDING
DEMOLITION WITH DIVISION 1.

2. VACUUM CLEAN AND MOP LOUVER, OUTSIDE AIR PLENUM/DUCTWORK, AND INSIDE OF
AHU UP TO AND INCLUDING FILTER SECTION UPON COMPLETION OF B307 DEMOLITION.

3. AIR SIDE ECONOMIZER SHALL BE LOCKED OUT DURING B307 DEMOLITION.
4. REPLACE EXISTING PREFILTERS [(4) 24x24x4, (1) 24x12x4] AND FINAL FILTERS [(4)

24x24x12, (1) 24x12x12] UPON COMPLETION OF B307 DEMOLITION.
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3 95% Owner Review 08.14.2015

2 65% Design Development 04.28.2015

1 35% Schematic Design 03.05.2015
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PARTIAL FIRST FLOOR PLAN -
REMOVALS AND NEW WORK
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340

GENERAL NOTES

A. COORDINATE PHASING VERY CLOSELY WITH COR.  STEAM MAY ONLY BE TAKEN OUT OF
SERVICE BETWEEN JUNE 1 AND SEPTEMBER 30.

B. REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.  REFER TO
SHEETS M501-M503 FOR DETAILS AND CONTROLS.  REFER TO SHEET M601 FOR SCHEDULES.

C. REFER TO SHEET 307MD101 FOR REMOVAL WORK IN THIS AREA THAT IS TO TAKE PLACE
AFTER NEW WORK IS COMPLETE.

PLAN NOTES

1. EXISTING PIPING TO REMAIN.
2. EXISTING DUCTWORK TO REMAIN.
3. EXTEND PIPING DOWN THRU ROOF.  PROVIDE PIPE PENETRATION ROOF CURB.  REFER

TO FIRST FLOOR PLAN ON THIS SHEET FOR CONTINUATION.
4. PROVIDE FRAME WITH SELF-SUPPORTING CLIPS ON EXTERIOR OF LOUVER TO HOUSE

[(18) 24x24x2] PREFILTERS.  REPLACE MEDIA EVERY MONDAY, WEDNESDAY AND
FRIDAY DURING DEMOLITION OF B307.  COORDINATE DURATION OF BUILDING
DEMOLITION WITH DIVISION 1.  PROVIDE RAIN HOOD AT TOP OF FRAME, EXTEND OUT 8".

5. CAP EXISTING ROOF CURB WITH SHEET METAL.  SEAL WEATHER TIGHT.  PROVIDE R30
INSULATION WITH IN CURB.

6. EXTEND PIPING UP THRU ROOF.  REFER TO ROOF PLAN ON THIS SHEET FOR
CONTINUATION.

7. EXTEND PIPE UP THRU SECOND FLOOR.  REFER TO ROOF PLAN ON THIS SHEET FOR
CONTINUATION.

8. PIPING EXTENDS DOWN THRU CHASE BELOW GRADE.
9. EXISTING BELOW GRADE PIPING TO REMAIN.
10. PROVIDE ROOF PIPING SUPPORTS IN THESE LOCATIONS FOR EACH PIPE INDIVIDUALLY

PER DETAIL ON SHEET M503.  REDUCE PIPE INSULATION THICKNESS AS REQUIRED AT
SUPPORT LOCATIONS ONLY.  PROVIDE TRANSITIONS.

11. PROVIDE ROOF PIPING SUPPORTS IN THESE LOCATIONS FOR EACH PIPE INDIVIDUALLY
PER DETAIL ON SHEET M503.  REDUCE PIPE INSULATION THICKNESS AS REQUIRED AT
SUPPORT LOCATIONS ONLY.  PROVIDE TRANSITIONS.  OMIT HOLD DOWN LUGS.

12. EXTEND PIPING DOWN THRU FLOOR.  REFER TO FIRST FLOOR PLAN ON THIS SHEET
FOR CONTINUATION.

13. PROVIDE SLEEVES THRU WALL WITH STAINLESS STEEL FACE PLATE TIED INTO WALL
AT MORTER JOINT.  PROVIDE RUBBER BOOTS AT PIPE PENETRATIONS THRU FACE
PLATE.  SEAL AIR TIGHT.

14. PROVIDE VALVES AS REQUIRED TO ACCOMMODATE PHASING.
15. PROVIDE PIPE ANCHORS BELOW ROOF.
16. EXISTING PIPING TO REMAIN WHILE WORK ON THIS SHEET TAKES PLACE.  PIPING WILL

ULTIMATELY BE DEMOLISHED WITH BUILDING 307.
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NEW PIPING SHOWN ON THIS
SHEET SHALL BE INSTALLED
AND STEAM SYSTEMS IN B315
SHALL BE OPERATIONAL PRIOR
TO THE DEMOLITION OF B307.
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05.16.2016

FIRST FLOOR PLAN - REMOVALS

307ED101
SCMSG

14006.00

552-15-502

Dayton, Ohio

307

GENERAL NOTES

A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

PLAN NOTES

1. BUILDING 307 IS GOING TO BE COMPLETELY REMOVED - DISCONNECT BUILDING FROM
ELECTRIC SERVICE AND ALL OTHER SOURCES OF POWER.  ALL ELECTRICAL ITEMS
ARE TO BE DEMOLISHED.

2. LOCATION OF ELECTRICAL SWITCHBOARD DISCONNECT FROM TRANSFORMER AND
REMOVE WIRING.

3. SHELTER CIRCUIT 4EGB-28,30,32.  DISCONNECT SHELTER.
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BLDG 307 FIRST FLOOR PLAN - REMOVALS
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N Scale:

PROJECT

 1/8" = 1'-0"

BLDG 307SECOND FLOOR PLAN - REMOVALS

GENERAL NOTES

A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

PLAN NOTES

1. BUILDING 307 IS GOING TO BE COMPLETELY REMOVED - DISCONNECT BUILDING FROM
ELECTRIC SERVICE AND ALL OTHER SOURCES OF POWER.  ALL ELECTRICAL ITEMS ARE
TO BE DEMOLISHED.

2. TEMPORARY CONSTRUCTION WALL. TEMPORARILY SUPPORT LIGHT FIXTURES AND
OTHER DEVICES IN CEILING TO ALLOW CEILING TO BE REMOVED FOR INSTALLATION OF
TEMPORARY CONSTRUCTION WALL. RELOCATE LIGHTS INSIDE OF WALL. REPLACE IN
CEILING AT END OF PROJECT.

3. NUMEROUS BRANCH CIRCUIT CONDUITS ARE SUPPORTED ON THE WALL ABOVE THE
CEILING. RESUPPORT THESE CONDUITS FROM THE STRUCTURE ABOVE. PROVIDE ALL
NECESSARY STRUT AND PIPE STRAPS.

4. NUMEROUS DATA CABLES RUN ALONG THIS WALL ABOVE THE CEILING. RESUPPORT
THESE CABLE USING J-HOOKS, STRUT, ETC. FROM THE STRUCTURE ABOVE.

5. PROVIDE A $1000.00 ALLOWANCE IN THE BASE BID TO RESUPPORT ELECTRICAL
CABLES, CABLE TRAY, CONDUITS AND JUNCTION BOXES ATTACHED TO THE EXTERIOR
WALL OF BUILDING 307.

6. RELOCATE FIRE ALARM PULL STATION TO NORTH SIDE OF THE MECHANICAL ROOM
DOOR.

7. MOTOR CONTROL CENTER, SWITCHBOARD, PANEL, TRANSFORMER AND DISCONNECT
TO REMAIN. RESUPPORT ANY CONDUITS, PANELS ETC CONNECTED TO THE BUILDING
307 WALL. TEMPORARY WALL TO BE BUILT BEHIND THIS EQUIPMENT.
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BLDG 307 ROOF PLAN - REMOVALS

GENERAL NOTES

A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

PLAN NOTES

1. BUILDING 307 IS GOING TO BE COMPLETELY REMOVED - DISCONNECT BUILDING FROM
ELECTRIC SERVICE AND ALL OTHER SOURCES OF POWER.  ALL ELECTRICAL ITEMS ARE TO
BE DEMOLISHED.

330

310

307

340

341

315

321

322

KEY PLAN
Scale:  N.T.S.

DEMO

9th FLOOR

1

Revisions Date

5 Bid Set Drawings 01.15.2016

4 100% Construction Documents 11.04.2015

3 95% Owner Review 08.14.2015

2 65% Design Development 04.28.2015

1 35% Schematic Design 03.05.2015



D

CC

S

S

CC

CC CC
CC

5

4

3

2

1

A B C D E F

6

A

A

A1

A1

AA

AA

BB

BB

COMM 1E-107A

COMM 1E-172

COMM 1E-175
COMM 2E-146 ABOVE

1 1 1

1

1

1

1

1E-172
COMM

1E107A
COMM

1

1E-175
COMM

2

6

3

4

5

345

Drawing Title

Approved: Project Director

Location

Building Number

Project Title

Checked DrawnDate

Project No.

Drawing Number

Dwg.          of

on
e-

ei
gh

th
 in

ch
 =

 o
ne

 fo
ot

on
e-

qu
ar

te
r i

nc
h 

= 
on

e 
fo

ot
th

re
e-

ei
gh

th
s 

in
ch

 =
 o

ne
 fo

ot
on

e-
ha

lf 
in

ch
 =

 o
ne

 fo
ot

th
re

e-
qu

ar
te

rs
 in

ch
 =

 o
ne

 fo
ot

on
e 

in
ch

 =
 o

ne
 fo

ot
on

e 
an

d 
on

e-
ha

lf 
in

ch
es

 =
 o

ne
 fo

ot
th

re
e 

in
ch

es
 =

 o
ne

 fo
ot

0
4

8
1
6

0
0

0
0

0
0

0
4

4
4

8
6

6
6

6
1

2
2

F
E

D
C

B
A

1 2 3 4 5 6 7 8 9

1 2 3 4 5 6 7 8 9

F
E

D
C

B
A

VA Project No.

FULLY SPRINKLERED

ARCHITECT/ENGINEERS:CONSULTANTS:

Office of
Construction
and Facilities
Management

JPA Project No.

Heapy Project No.: 2014-04034                     Firm License No.: 01528

A R C H I T E C T SJ O H N  P O E

3131 NEWMARK DRIVE,
SUITE 200
MIAMISBURG, OHIO 45342

937 461 3290 PHONE
jpa@johnpoe.com

5
/1

3
/2

0
1

6
 1

1
:3

0
:0

0
 A

M

RELOCATE PROSTHETICS
AND PODIATRY CLINICS

05.16.2016

FIRST FLOOR PLAN - REMOVALS

310ED101
SCMSG

14006.00

552-15-502

Dayton, Ohio

307

N Scale:

PROJECT

 1/8" = 1'-0"

BLDG 310 FIRST FLOOR PLAN - REMOVALS
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GENERAL NOTES

A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

PLAN NOTES

1. TEMPORARY CONSTRUCTION WALL. TEMPORARILY SUPPORT LIGHT FIXTURES, SMOKE
DETECTORS, ACCESS POINTS, CAMERAS, SMOKE DETECTORS AND OTHER DEVICES IN
CEILING TO ALLOW CEILING TO BE REMOVED FOR INSTALLATION OF TEMPORARY
CONSTRUCTION WALL. RELOCATE LIGHTS INSIDE OF WALL.

2. RESUPPORT 2" FEEDER CONDUIT FROM STRUCTURE ABOVE.
3. NUMEROUS BRANCH CIRCUIT CONDUITS ARE SUPPORTED ON THE WALL ABOVE THE

CEILING. RESUPPORT THESE CONDUITS FROM THE STRUCTURE ABOVE. PROVIDE ALL
NECESSARY STRUT AND PIPE STRAPS.

4. NUMEROUS DATA CABLES RUN ALONG THIS WALL ABOVE THE CEILING. RESUPPORT
THESE CABLE USING J-HOOKS, STRUT, ETC. FROM THE STRUCTURE ABOVE.

5. PROVIDE A $1000.00 ALLOWANCE IN THE BASE BID TO RESUPPORT ELECTRICAL
CABLES, CABLE TRAY, CONDUITS AND JUNCTION BOXES ATTACHED TO THE EXTERIOR
WALL OF BUILDING 307.

6. RESUPPORT JUNCTION BOX FROM STRUCTURE ABOVE.
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3 95% Owner Review 08.14.2015

2 65% Design Development 04.28.2015

1 35% Schematic Design 03.05.2015
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PLAN NOTES

1. CIRCUIT SECURITY LIGHTING TO SPARE CIRCUIT IN BUILDING 310.
2. WIRE NEW LIGHT FIXTURES IN SAME LOCATION AND CIRCUITS UPON REMOVAL OF

TEMPORARY WALL.
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PLAN NOTES
1. EXISTING SIGNALS CLOSET. PROVIDE NEW FIBER/COPPER BACKBONE CABLING AND TERMINATION EQUIPMENT AS DETAILED

ON SHEET E701.
2. RELOCATE DATA OUTLET TO OPPOSITE WALL.
3. PROVIDE NEW CABLING ABOVE EXISTING CEILING. PROVIDE NEW CABLE MANAGMENT J-HOOKS. COORDINATE ROUTING WITH

EXISTING UTILITIES ABOVE CEILING.
4. PROVIDE TWO (2) UL LISTED FIRE RATED ASSEMBLIES, RE-ENTERABLE CABLE PATHWAYS (2" CONDUIT EQUIVALENT AREA)

THROUGH WALL ABOVE CEILING.
5. EXISTING SIGNALS CLOSET. PROVIDE NEW CATV BACKBONE CABLING AND TERMINATION EQUIPMENT AS DETAILED ON SHEET

E701.
6. REFER TO SHEET 340ET101 FOR CONTINUATION.
7. PROVIDE UL LISTED FIRE RATED ASSEMBLY, RE-ENTERABLE CABLE PATHWAYS (4" CONDUIT EQUIVALENT AREA) THROUGH

WALL ABOVE CEILING.
8. DELETE EXISTING DATA OUTLET.
9. REINSTALL SPEAKERS, ACCESS POINTS, SMOKE ALARMS, CAMERAS ETC. IN CORRIDOR CEILING UPON REMOVAL OF

TEMPORARY WALL.

N Scale:

PROJECT

 1/8" = 1'-0"

BLDG 310 FIRST FLOOR PLAN - TECHNOLOGY

330

310

307

340

341

315

321

322

KEY PLAN
Scale:  N.T.S.

9th FLOOR

GENERAL NOTES

A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

N Scale:

PROJECT

 1/8" = 1'-0"

Bldg 310-02-TECHNOLOGY - PARTIAL

Revisions Date

5 Bid Set Drawings 01.15.2016

4 100% Construction Documents 11.04.2015

3 95% Owner Review 08.14.2015

2 65% Design Development 04.28.2015

1 35% Schematic Design 03.05.2015



X R

X
R

X
R

X
R

X
R

X
R

AP

SC

1

A B C D E F

F.4

F.4

G

G

H

H

J

J

44

E.1

E.1

AA

BB

B.5B.5

CC

DD

EE

1

1 1.2

1.2

2

2

2.5

2.5

3

3

4

4

5

5

5.1

5.1

6

6

H

H

5.2

5.2

6.1.

6.1.

B.7B.7

B.6B.6

B.3B.3

6.2

6.2

A.7A.7

B.4B.4

C.3C.3

C.9C.9

D.7D.7

D.5

D.5

COMM 139 1

2

3

4

4

4

3

5

4

4

4

3 SLEEVES

3 SLEEVES

1 SLEEVE

3 SLEEVES

3 SLEEVES

3 SLEEVES

Drawing Title

Approved: Project Director

Location

Building Number

Project Title

Checked DrawnDate

Project No.

Drawing Number

Dwg.          of

on
e-

ei
gh

th
 in

ch
 =

 o
ne

 fo
ot

on
e-

qu
ar

te
r i

nc
h 

= 
on

e 
fo

ot
th

re
e-

ei
gh

th
s 

in
ch

 =
 o

ne
 fo

ot
on

e-
ha

lf 
in

ch
 =

 o
ne

 fo
ot

th
re

e-
qu

ar
te

rs
 in

ch
 =

 o
ne

 fo
ot

on
e 

in
ch

 =
 o

ne
 fo

ot
on

e 
an

d 
on

e-
ha

lf 
in

ch
es

 =
 o

ne
 fo

ot
th

re
e 

in
ch

es
 =

 o
ne

 fo
ot

0
4

8
1
6

0
0

0
0

0
0

0
4

4
4

8
6

6
6

6
1

2
2

F
E

D
C

B
A

1 2 3 4 5 6 7 8 9

1 2 3 4 5 6 7 8 9

F
E

D
C

B
A

VA Project No.

FULLY SPRINKLERED

ARCHITECT/ENGINEERS:CONSULTANTS:

Office of
Construction
and Facilities
Management

JPA Project No.

Heapy Project No.: 2014-04034                     Firm License No.: 01528

A R C H I T E C T SJ O H N  P O E

3131 NEWMARK DRIVE,
SUITE 200
MIAMISBURG, OHIO 45342

937 461 3290 PHONE
jpa@johnpoe.com

5
/1

3
/2

0
1

6
 1

1
:3

2
:0

3
 A

M

RELOCATE PROSTHETICS
AND PODIATRY CLINICS

05.16.2016

FIRST FLOOR PLAN -
TECHNOLOGY

340ET101
SCMSG

14006.00

552-15-502

Dayton, Ohio

307

N Scale:

PROJECT

 1/8" = 1'-0"

BLDG 340 FIRST FLOOR PLAN - TECHNOLOGY

GENERAL NOTES

A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

PLAN NOTES
1. EXISTING SIGNALS CLOSET. PROVIDE NEW CATV BACKBONE CABLING AND TERMINATION EQUIPMENT AS DETAILED ON SHEET

E701.
2. REFER TO SHEET 310ET101 FOR CONTINUATION.
3. PROVIDE NEW CABLING ABOVE EXISTING CEILING. PROVIDE NEW CABLE MANAGMENT J-HOOKS. COORDINATE ROUTING WITH

EXISTING UTILITIES ABOVE CEILING.
4. PROVIDE UL LISTED FIRE RATED ASSEMBLY, RE-ENTERABLE CABLE PATHWAYS (4" CONDUIT EQUIVALENT AREA) THROUGH

WALL ABOVE CEILING.
5. REFER TO SHEET 341ET101 FOR CONTINUATION.
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GENERAL NOTES

A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

PLAN NOTES
1. EXISTING SIGNALS CLOSET. PROVIDE NEW CATV BACKBONE CABLING AND TERMINATION EQUIPMENT AS DETAILED ON SHEET E701.
2. REFER TO SHEET 340ET101 FOR CONTINUATION.
3. PROVIDE NEW CABLING ABOVE EXISTING CEILING. PROVIDE NEW CABLE MANAGMENT J-HOOKS. COORDINATE ROUTING WITH EXISTING

UTILITIES ABOVE CEILING.
4. PROVIDE ONE (1) UL LISTED FIRE RATED ASSEMBLY, RE-ENTERABLE CABLE PATHWAYS (2" CONDUIT EQUIVALENT AREA) THROUGH

WALL ABOVE CEILING.
5. PROVIDE 3-4" CONDUITS FROM BUILDING EXTERIOR, EXTENDED HIGH ACROSS ELECTRICAL ROOM AND OUT INTO ABOVE CORRIDOR

CEILING FOR TELECOM CABLING.
6. REFER TO PLAN ES002 FOR CONTINUATION.
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